STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 34

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

04/ 25/ 06
04-143554
04- ALA- 580-46. 3/ 46. 4

ENG NEERS EST

RAS

Bl D TOTAL

8, 793, 885. 00

9, 064, 750. 75

9, 583, 107. 25

11, 328, 647. 25

11, 872, 695. 00

HA4S2

Bl D

SUMMARY

I N ALAMEDA COUNTY | N QAKLAND AT
ROUTE 80, 580 AND 880 SEPARATI ON

DRI VE PI LES AND FOOTI NG RETRCFI T

12, 975, 000

11,517,484. 77 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

2,723,599. 77

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 26/ 06
CONTRACT CODE 'B '
60 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
370

PERCENT UNDER EST 23. 65

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

WEST BAY BUI LDERS | NC

250 BEL MARI N KEYS BLVD BLDG A
NOVATO CA 94949

ANDERSON PACI FI C ENG NEERI NG
CONSTRUCTI ON | NC

1390 NORVAN AVENUE

SANTA CLARA CA 95054

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

925 461-1500
00274652
925 461- 0510

925 372-8000
00851187
925 372-8001

415 456-8972
00626859
415 456-8972

408 970-9900
00245215
408 970-9975

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED



04- 143554
04- ALA- 580
04/ 25/ 06

13, 888, 060. 00

14, 129, 957. 33

6

1

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT SUI TE 100
SAN RAMON CA 94583

M TCHELL ENG NEERI NG

P O BOX 34367
SAN FRANCI SCO CA 94134

925 552-8250
00732283
FAX 925 552-8254

415 227-1040
00754676
FAX 415 227-1049

Bl D245
PACE 2
04/ 26/ 06

CC PREF CLAI MED

CC PREF CLAI MED



04- 143554 Bl D245
04- ALA- 580 PAGE 3

04/ 25/ 06 04/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HARRI S SALI NAS REBAR
LI VERMORE CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
CLI VEI RA FENCE FENCI NG AND GATES
SANTA CLARA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

FAI RFI ELD CA



04- 143554
04- ALA- 580
04/ 25/ 06

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
04/ 26/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

COOPER CRANE AND RI GG NG WEST COAST WELDI NG JV

MARE | SLAND CA

HARRI S SALI NAS REBAR
LI VERMORE CA

JEFFCO PAI NTI NG AND CQOATI NG
VALLEJO CA

NAME AND ADDRESS

PI LE DRI VI NG WELDI NG AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

PAI NTI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ELECTRONI C | NNOVATI ONS | NC
RI CHMOND CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

HARRI S SALI NAS REBAR
LI VERMORE CA

JEFFCO PAI NTI NG AND CQOATI NG
VALLEJO CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

R G CAMPBELL
RI CHMOND CA

| TEMS 17 AND 18 ( PORTI ON)

WATER POLLUTI ON CONTRCL PROGRAM

REI NFORCI NG STEEL

CLEAN AND PAI NT STEEL

ERCSI ON CONTRCL

FURNI SH STEEL CASI NGS



04- 143554
04- ALA- 580
04/ 25/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
04/ 26/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI STI E CONSTRUCTCRS
RI CHMOND CA

COCOPER CRANE AND RI GG NG
MARE | SLAND CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

STEEL ( PARTI AL)

PI LES

REBAR

PAI NTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI STI E CONSTRUCTCRS
4925 SEAPORT AVENUE
RI CHMOND CA

COOPER CRANE AND RI G3 NG
1175 NINI'TS AVENUE
MARE | SLAND CA 91592

HARRI S SALI NAS REBAR
355 S VASCO ROAD
LI VERMORE CA 94551

JEFFCO PAI NTI NG AND CQOATI NG
1260 RAI LROAD AVENUE
VALLEJO CA 94592

NI TTA CONSTRUCTI ON
3778 PELCAN AVENUE
LOOM S CA 95650

STEEL

PI LE DRI VI NG

REBAR

PAI NTI NG

ERCSI ON CONTROL



04- 143554 Bl D245
04- ALA- 580 PAGE 6
04/ 25/ 06 04/ 26/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 COOPER CRANE AND WEST COAST WELDI NG JO NT VENTURE PI LE DRI VI NG
MARE | SLAND CA
HARRI S SALI NAS REI NFORCI NG AND REBAR
LI VERMORE CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
UNI ON ELECTRI C ELECTRI CAL
HAYWARD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ARCLI TE WELD CCOLUWN CASI NG

SANTA ANA CA

CHRI STI E CONSTRUCTORS
RI CHMOND CA

GERTHFI ED COATI NGS OF CALI FORNI A
CONCORD CA

HARRI S SALI NAS
LI VERMORE CA

STEEL ERECTI ON

PAI NTI NG

REI NFORCI NG STEEL



04- 143554 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 3, 500. 00 3, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 370 3, 000. 00 1, 110, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,700. 00 2, 700. 00
PROGRAM
4 035414 HEALTH SAFETY AND WORK PLAN LS LUMP SUM 1, 800. 00 1, 800. 00
5 035415 HAZARDOUS MATERI AL MANAGEMENT PLAN LS LUMP SUM 1, 575. 00 1, 575. 00
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00 50, 000. 00
7 035416 AR QUALI TY PROGRAM LS LUMP SUM 15, 600. 00 15, 600. 00
8 035417 STABI LI ZED CONSTRUCTI ON ROADVAY VB 2, 500 83. 00 207, 500. 00
9 035418 ASBESTOS SURVEY LS LUMP SUM 4,300. 00 4,300. 00
10 035419 DEWATERI NG OPERATI ONS LS LUMP SUM 50, 000. 00 50, 000. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 10, 000. 00 20, 000. 00
12 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 5, 000. 00 10, 000. 00
13 074034 TEMPORARY COVER M2 1, 500 3. 00 4,500. 00
14 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 880. 00 6, 880. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 24, 000. 00 24, 000. 00
17 (S) 035420 TEMPORARY ELECTRI C SLI DE GATE LS LUMP SUM 62, 000. 00 62, 000. 00
( LOCATI ON 1)
18 (S) 035421 TEMPORARY ELECTRI C SLI DE GATE LS LUMP SUM 52, 000. 00 52, 000. 00
( LOCATI ON 2)
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 50 70. 00 3, 500. 00
20 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 190 30. 00 5, 700. 00
21 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 4 500. 00 2, 000. 00
22 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 50, 000. 00 50, 000. 00
23 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 60, 000. 00 60, 000. 00
24 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 50, 000. 00 50, 000. 00
25 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 35, 000. 00 35, 000. 00
26 035422 ROADWAY EXCAVATI ON ( TYPE R) VB 2,530 25. 00 63, 250. 00
27 035423 WASTE DI SPOSAL ( CLASS 1) TONN 1, 430 70. 00 100, 100. 00
28 035424 HAZARDOUS MATERI AL MANAGEMENT REPORT LS LUMP SUM 2,500. 00 2,500. 00
29 198001 | MPORTED BORROW VB 2,100 17. 00 35, 700. 00
30 035763 ROADWAY EXCAVATI ON ( TYPE H) VB 30 120. 00 3, 600. 00
31 (F) 192021 STRUCTURE EXCAVATI ON ( TYPE DH) MB 655 200. 00 131, 000. 00
32 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 796 60. 00 47,760. 00
33 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 744 60. 00 44, 640. 00
34 035425 VI BRATI ON MONI TORI NG LS LUMP SUM 25, 000. 00 25, 000. 00
35 035426 SURVEY OF EXI STI NG NON- HI GHWAY LS LUMP SUM 25, 000. 00 25, 000. 00

FACI LI TI ES



04- 143554 Bl D245
04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 035427 MULCH ( EROSI ON CONTROL) VB 270 40. 00 10, 800. 00
37 390153 ASPHALT CONCRETE ( TYPE A) TONN 90 135. 00 12, 150. 00
38 049945 Pl LE CORROS|I ON' PROTECTI ON LS LUMP SUM 34, 000. 00 34, 000. 00
39 499036 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 2,119 450. 00 953, 550. 00
PI LI NG (762
40 (S) 499037 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 114 5, 000. 00 570, 000. 00
PILE (762 MV)
41 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 491 350. 00 521, 850. 00
42 511106 DRI LL AND BOND DOWEL M 3, 338 60. 00 200, 280. 00
43 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 0.1 30, 000. 00 3, 000. 00
44 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 325, 950 2.05 668, 197. 50
45 (SF) 540101 ASPHALT MEMBRANE WATERPROOFI NG MR 18 250. 00 4,500. 00
46 (SF) 550110 COLUWN CASI NG KG 64, 360 3.00 193, 080. 00
47 (F) 049946 COLUMN CASI NG (MODI FI ED) EA 8 18, 000. 00 144, 000. 00
48 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 145, 025 3.00 435, 075. 00
49 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 145, 025 2.50 362, 562. 50
50 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVMP SUM 74, 410. 00 74, 410. 00
51 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 499 1,182. 00 589, 818. 00
52 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 15, 000. 00 15, 000. 00
53 ( SF) 750497 M SCELLANEOUS METAL KG 87, 410 9. 00 786, 690. 00
(RESTRAI NER - BAR TYPE)
54 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 679 23.00 15, 617. 00
55 (S) 800385 CHAIN LI NK FENCE (TYPE CL-1.2) M 60 150. 00 9, 000. 00
56 (S) 801900 CHAIN LI NK GATE EA 1 2, 000. 00 2, 000. 00
57 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 4 3, 000. 00 12, 000. 00
58 839701 CONCRETE BARRI ER ( TYPE 60) M 160 180. 00 28, 800. 00
59 (S) 840653 PAI NT TRAFFI C STRI PE M 200 7.00 1, 400. 00
60 999990 MOBI LI ZATI ON LS LUMP SUM 785, 000. 00 785, 000. 00
TOTAL 8, 793, 885. 00



| TEM
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04- 143554
04- ALA- 580
04/ 25/ 06

10000.
999000.
2700.
1800.
1575.
20000.
2500.
250000.
4000.
10000.
8000.
10000.
7500.
5000.
3000.
1000.
11000.
11000.
3500.
3800.
2000.
70000.
75000.
80000.
100000.
37950.
107250.
2500.
73500.
3000.
153925.
187060.
37200.
10000.
5000.
18900.
18000.
25000.
921765.

SUMMARY

OF

. 00

REMA/

22500.
777000.
2700.
1800.
1575.
15500.
5500.
162500.
4500.
2500.
1500.
2600.
10500.
4500.
22250.
9000.
20000.
20000.
9750.
4180.
2000.
15000.
10000.
22500.
32700.
164450.
124410.
4500.
168000.
6750.
147375.
139300.
40920.
12500.
9000.
18900.
15750.
18000.
985335.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

15, 000. 00 15000.
4, 400. 00 1628000.
2,700. 00 2700.
1, 800. 00 1800.
1,575.00 1575.
20, 000. 00 20000.
7,500. 00 7500.
7.00 17500.
10, 000. 00 10000.
100, 000. 00 100000.
5, 000. 00 10000.
5, 000. 00 10000.
4.00 6000.
15, 000. 00 15000.
20, 000. 00 20000.
15, 000. 00 15000.
22, 000. 00 22000.
22,000. 00 22000.
200. 00 10000.
50. 00 9500.
500. 00 2000.
10, 000. 00 10000.
10, 000. 00 10000.
15, 000. 00 15000.
25, 000. 00 25000.
50. 00 126500.
100. 00 143000.
5, 000. 00 5000.
35. 00 73500.
200. 00 6000.
320. 00 209600.
275.00 218900.
133. 00 98952.
10, 000. 00 10000.
10, 000. 00 10000.
66. 00 17820.
150. 00 13500.
25, 000. 00 25000.
445. 00 942955.

Bl D245
PAGE 9
04/ 26/ 06
FI FTH
Bl D AMOUNT
22,500. 00 22500.
3, 800. 00 1406000.
2,700. 00 2700.
1, 800. 00 1800.
1,575.00 1575.
50, 000. 00 50000.
20, 000. 00 20000.
100. 00 250000.
3, 000. 00 3000.
45, 000. 00 45000.
7,500. 00 15000.
6, 000. 00 12000.
12. 00 18000.
15, 000. 00 15000.
60, 000. 00 60000.
5, 000. 00 5000.
32, 000. 00 32000.
32, 000. 00 32000.
100. 00 5000.
30. 00 5700.
500. 00 2000.
60, 000. 00 60000.
60, 000. 00 60000.
60, 000. 00 60000.
60, 000. 00 60000.
25.00 63250.
80. 00 114400.
2, 000. 00 2000.
30. 00 63000.
110. 00 3300.
400. 00 262000.
400. 00 318400.
75. 00 55800.
20, 000. 00 20000.
20, 000. 00 20000.
70. 00 18900.
150. 00 13500.
10, 000. 00 10000.
500. 00 1059500.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

60
TOT

04- 143554

04- ALA- 580
04/ 25/ 06
SECOND
Bl D AMOUNT

5, 500. 00 627000. 00
300. 00 447300. 00
70. 00 233660. 00
15, 000. 00 1500. 00
2.00 651900. 00
200. 00 3600. 00
3.25 209170. 00
25, 000. 00 200000. 00
3.77 546744. 25
2.50 362562. 50
75, 000. 00 75000. 00
1, 200. 00 598800. 00
15, 000. 00 15000. 00
9. 90 865359. 00
70. 00 47530. 00
70. 00 4200. 00
2, 000. 00 2000. 00
3, 000. 00 12000. 00
300. 00 48000. 00
15. 00 3000. 00
817, 000. 00 817000. 00
9, 064, 750. 75

SUMMARY OF REMA
THI RD

Bl D AMOUNT
5, 950. 00 678300.
475. 00 708225.
110. 00 367180.
20, 000. 00 2000.
2.05 668197.
35. 00 630.
3.75 241350.
14, 500. 00 116000.
5.25 761381.
5. 80 841145.
125, 000. 00 125000.
1, 190. 00 593810.
10, 000. 00 10000.
8.75 764837.
14. 00 9506.
125. 00 7500.
1, 500. 00 1500.
3, 000. 00 12000.
220. 00 35200.
8. 00 1600.
600, 000. 00 600000.
9, 583, 107. 25

NI NG BI DDERS

74, 500.
1, 182.
15, 000.
10.

50.

90.

2, 000.
5, 000.
280.

5.

1, 133, 000.

00
00
00
00
00
00
00

581400.
566580.
834500.
1000.
651900.
9000.
321800.
160000.
601853.
870150.
74500.
589818.
15000.
904693.
33950.
5400.
2000.
20000.
44800.
1000.
1133000.

11, 328, 647. 25

Bl D245
PAGE 10
04/ 26/ 06
FI FTH
Bl D AMOUNT
6, 000. 00 684000.
380. 00 566580.
70. 00 233660.
20, 000. 00 2000.
2.50 814875.
400. 00 7200.
4.00 257440.
35, 000. 00 280000.
8. 00 1160200.
7.00 1015175.
230, 000. 00 230000.
1, 350. 00 673650.
20, 000. 00 20000.
12. 00 1048920.
130. 00 88270.
100. 00 6000.
2, 000. 00 2000.
3, 350. 00 13400.
300. 00 48000.
15. 00 3000.
450, 000. 00 450000.

11, 872, 695. 00



04- 143554 Bl D245
04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
04/ 25/ 06 04/ 26/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 20, 000. 00 20000. 00 22, 000. 00 22000. 00
2 2,500. 00 925000. 00 4,100. 00 1517000. 00
3 2, 000. 00 2000. 00 5, 000. 00 5000. 00
4 1, 000. 00 1000. 00 69, 921. 00 69921. 00
5 1, 000. 00 1000. 00 5, 000. 00 5000. 00
6 40, 000. 00 40000. 00 99, 612. 00 99612. 00
7 20, 000. 00 20000. 00 20, 000. 00 20000. 00
8 20. 00 50000. 00 54. 00 135000. 00
9 20, 000. 00 20000. 00 10, 000. 00 10000. 00
10 60, 000. 00 60000. 00 177,571. 00 177571. 00
11 2, 000. 00 4000. 00 4, 830. 00 9660. 00
12 2, 000. 00 4000. 00 5,078. 00 10156. 00
13 3.00 4500. 00 10. 00 15000. 00
14 10, 000. 00 10000. 00 25, 000. 00 25000. 00
15 20, 000. 00 20000. 00 25, 686. 00 25686. 00
16 10, 000. 00 10000. 00 24,958. 00 24958. 00
17 20, 000. 00 20000. 00 15, 000. 00 15000. 00
18 20, 000. 00 20000. 00 15, 000. 00 15000. 00
19 100. 00 5000. 00 84. 00 4200. 00
20 120. 00 22800. 00 11. 00 2090. 00
21 100. 00 400. 00 239. 00 956. 00
22 80, 000. 00 80000. 00 92,874.00 92874. 00
23 60, 000. 00 60000. 00 86, 539. 00 86539. 00
24 140, 000. 00 140000. 00 103, 171. 00 103171. 00
25 180, 000. 00 180000. 00 91, 013. 00 91013. 00
26 40. 00 101200. 00 19. 00 48070. 00
27 100. 00 143000. 00 208. 00 297440. 00
28 20, 000. 00 20000. 00 5, 000. 00 5000. 00
29 30. 00 63000. 00 18. 00 37800. 00
30 500. 00 15000. 00 83. 00 2490. 00
31 800. 00 524000. 00 28. 00 18340. 00
32 800. 00 636800. 00 21.00 16716. 00
33 50. 00 37200. 00 39. 00 29016. 00
34 10, 000. 00 10000. 00 8, 100. 00 8100. 00
35 50, 000. 00 50000. 00 7,500. 00 7500. 00
36 80. 00 21600. 00 66. 00 17820. 00
37 200. 00 18000. 00 204. 00 18360. 00
38 50, 000. 00 50000. 00 24,274.00 24274.00
39 500. 00 1059500. 00 518. 00 1097642. 00




04- 143554 Bl D245
04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
04/ 25/ 06 04/ 26/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 7, 000. 00 798000. 00 11, 500. 00 1311000. 00
41 600. 00 894600. 00 506. 00 754446. 00
42 100. 00 333800. 00 122. 00 407236. 00
43 5, 000. 00 500. 00 9, 609. 00 960. 90
44 2.00 651900. 00 2.33 759463. 50
45 500. 00 9000. 00 300. 00 5400. 00
46 15. 00 965400. 00 5. 40 347544. 00
47 35, 000. 00 280000. 00 24,779. 00 198232. 00
48 8. 00 1160200. 00 5.44 788936. 00
49 4.00 580100. 00 11. 40 1653285. 00
50 150, 000. 00 150000. 00 750, 000. 00 750000. 00
51 1, 200. 00 598800. 00 150. 00 74850. 00
52 50, 000. 00 50000. 00 20, 000. 00 20000. 00
53 18. 00 1573380. 00 15.76 1377581. 60
54 20. 00 13580. 00 16. 27 11047. 33
55 100. 00 6000. 00 50. 00 3000. 00
56 4, 000. 00 4000. 00 3, 000. 00 3000. 00
57 300. 00 1200. 00 2,500. 00 10000. 00
58 300. 00 48000. 00 300. 00 48000. 00
59 3. 00 600. 00 5.00 1000. 00
60 1, 300, 000. 00 1300000. 00 1, 394, 000. 00 1394000. 00

TOT

13, 888, 060. 00

14,129, 957. 33



